

COLLEGE STATION I.S.D.  
9304 ROCK PRAIRIE ROAD, COLLEGE STATION, TX. 77845  
(979) 764-5408

**PURCHASING OFFICE  
INTER-DEPARTMENTAL MEMO**


TO: Mike Martindale  
DATE: December 19, 2017  
SUBJECT: Data Cabling for Wellborn Middle School

As part of the 2015 bond program, Request for Competitive Sealed Proposals (RFCSP) #18-005 for Data Cabling for Wellborn Middle School was mailed on November 29, 2017 to six vendors, advertised November 29 and December 5, 2017 and posted on the CSISD website. A pre proposal meeting was held on December 11, 2017 and three vendors attended. One vendor responded to the RFCSP which opened December 19, 2017.


<u>Bidder</u>	<u>Base Proposal w/Options</u>	<u>Alternate Proposal /Options</u>
DD Electronics	\$217,795.70	\$213,165.03

In addition to the base proposal for Panduit Data Cabling, an alternate proposal was requested for General Data Cabling and options for Access Point (AP) Mounting, Public Address (PA) System Clock Wiring and PA Components. Employees from the Technology and Purchasing Departments evaluated the proposal. DD Electronics is the district's awarded vendor for small data cabling projects and has installed data cabling at several new and existing campuses.

It is the recommendation of Mark Pantel, Director of Purchasing and David Hutchison, Director of Technology that the district accept the alternate proposal and add options 1, 2 and 3 from DD Electronics to furnish and install General Data Cabling, AP Mounting, PA System Clock Wiring and PA Components at Wellborn Middle School for a total of \$213,165.03 to be paid from 2015 bond funds.



Mark Pantel, Director of Purchasing



David Hutchison, Director of Technology

**College Station Independent School District  
RFCSP #18-005 Data Cabling at Wellborn Middle School**

		<b>D&amp;D Electronics</b>
<b>Item</b>	<b>Description</b>	
<b>1.</b>	<b>Base Proposal</b> -Furnish and install data Panduit cabling only at Wellborn Middle School	\$194,257.53
<b>Base Total Price:</b>		<b>\$194,257.53</b>
<b>Options:</b>		
<b>2.</b>	<b>Add Option #1</b> -Additional cost to install additional AP mounting	\$3,385.00
<b>3.</b>	<b>Add Option #2</b> -Additional cost to install additional PA System Clock Wiring	\$6,046.31
<b>4.</b>	<b>Add Option #3</b> -Additional cost to install additional PA components	\$14,106.86
<b>5.</b>	<b>ALTERNATE PROPOSAL OPTION #1:</b> Cost of the job utilizing General cable #7131800 instead of Panduit as per bid specifications	\$189,626.86
<b>Base Total and Add Options 1-3 Total:</b>		<b>\$217,795.70</b>
<b>Alternate #1 with Add Options 1-3 Total:</b>		<b>\$213,165.03</b>
	References:	Complete
	Authorization:	Complete
	Felony Conviction:	Complete
	Non-Collusive Bidding Certificate:	Complete
	Type of Firm:	Complete
	Conflict of Interest:	Complete
	HB 89 Verification:	Complete
	Addendum 1 & 2:	Complete