Col!ege Statlon Independent School DIStI‘lCt
o Bleacher Drlve at AMCHS

Contractors

C&R Seatmg

Speaalty Supplv

“Replace Bleacher Drive

System at A&M
Consolidated High
School $24,800.00 $24,500.00
Schedule: 7 calendar days 30 days after notice

Substantially Complete:

14 calendar days

completion before 8-8-08

References: Yes Yes
Conflict of Interest: Yes Yes
Felony Conviction: Yes Yes
Proposal Bond: Yes Yes




